WhatsLandlord Public Website — Developer Brief

Project Type: Public Website UI/UX Design and Frontend Development

Reference Website: https://whatslandlord.com

Target Timeline: Approximately 1 to 2 week

1. Project Overview

Redesign and develop the public-facing WhatsLandlord website to create a modern, professional, and visually appealing experience. The goal is to improve the website's appearance, readability, navigation, and overall user experience while keeping it simple for users who are not very tech-savvy.

The client has confirmed that the existing website already contains the required content. We should use the current website as the primary reference and reuse its content and available assets wherever appropriate.

2. Project Goals

- Create a modern, professional, and trustworthy visual design.
- Improve content presentation, readability, and page structure.
- Make navigation simple and intuitive.
- Design for users with different levels of technical experience, including older users.
- Ensure a responsive experience across desktop, tablet, and mobile.
- Develop the new website separately without affecting the existing live website.

3. Scope of Work

A. UI/UX Design

- Review the existing website, including its pages, content, navigation, and available visual assets.
- Establish a refreshed visual direction, including typography, colors, spacing, and reusable UI components.
- Redesign approximately 7–10 public-facing pages, with the final page list confirmed after reviewing the existing website.
- Improve page layouts, content hierarchy, calls to action, and navigation.
- Create responsive design layouts for desktop and mobile.
- Prepare design mockups for review before frontend development.

B. Frontend Development

- Develop the approved designs into a responsive frontend website.
- Implement the agreed public-facing pages and shared components, including the header, navigation, footer, buttons, and calls to action.
- Implement basic navigation and visual interactions.
- Reuse existing website content and assets wherever appropriate.
- Test the website across common screen sizes and check key navigation flows.
- Deploy the new version to a separate staging environment for client review.

4. Expected Deliverables

- UI/UX design mockups for the agreed website pages.
- Responsive frontend implementation based on the approved designs.
- Reusable UI components and consistent styling.
- A staging version of the redesigned website for review.
- Basic testing of page layouts, responsiveness, and navigation.

5. Out of Scope

The following are not included in this phase:

- Redesign or development of the landlord dashboard/application.
- Redesign or development of the tenant portal.
- Backend development or database changes.
- Authentication, payment processing, or third-party integrations.
- Implementation of new AI features or AI processing.
- Changes to existing production functionality.
- Replacing the current live website before client approval.

This phase focuses on the public website's design and frontend. Any additional functionality or platform-wide changes will require separate planning and agreement.

6. Content and Assets

- Use https://whatslandlord.com as the primary reference for existing content and page structure.
- Review the current website for text, images, logos, links, and branding elements.
- Reuse existing content while improving its presentation and readability.
- Request any missing assets or information from the project lead.
- Do not introduce new product claims or major content changes without approval.

7. Workflow

1. Review the existing website and identify the pages included in the scope.
2. Prepare the UI/UX mockups and share them for feedback.

3. Apply agreed design revisions.
4. Develop the approved designs into the frontend.
5. Test responsiveness, layouts, and navigation.
6. Deploy the new website to staging and share it with the client for review.

8. Notes and Assumptions

- The target timeline is approximately one to two weeks, subject to timely feedback and approvals.
- Staging hosting, access, and deployment arrangements must be confirmed before implementation.
- The existing live website must remain unchanged during this project.
- The staging version will use the frontend and agreed visual interactions; backend-connected functionality is not included.
- Any additional requirements outside the agreed scope should be discussed before implementation.